



PROJECT: City of Paducah - Security Window Film

	Midstates	Window Energy Film Option 1	Window Energy Film Option 3		
BASE BID					
Division Zero & Division One					
General Conditions	\$ 9,100.00	\$ -	\$ -	\$ -	\$ -
Division Two					
Sitework	\$ -	\$ -	\$ -	\$ -	\$ -
Division Three					
Concrete	\$ -	\$ -	\$ -	\$ -	\$ -
Division Four					
Masonry	\$ -	\$ -	\$ -	\$ -	\$ -
Division Five					
Metal	\$ -	\$ -	\$ -	\$ -	\$ -
Division Six					
Woods & Plastics	\$ -	\$ -	\$ -	\$ -	\$ -
Division Seven					
Thermal/Moisture	\$ -	\$ -	\$ -	\$ -	\$ -
Division Eight					
Doors and Windows	\$ 149,098.00	\$ 269,852.00	\$ 100,699.00	\$ -	\$ -
Division Nine (Flooring, Interior Painting, Ceilings, Insulation)					
Finishes	\$ -	\$ -	\$ -	\$ -	\$ -
Division Ten (Signage)					
Specialties	\$ -	\$ -	\$ -	\$ -	\$ -
Division Eleven					
Equipment	\$ -	\$ -	\$ -	\$ -	\$ -
Division Twelve					
Furnishings	\$ -	\$ -	\$ -	\$ -	\$ -
Division Thirteen					
Special Construction	\$ -	\$ -	\$ -	\$ -	\$ -
Division Fourteen					
Conveying Systems	\$ -	\$ -	\$ -	\$ -	\$ -
Division Fifteen					
Mechanical	\$ -	\$ -	\$ -	\$ -	\$ -
Division Sixteen					
Electrical	\$ -	\$ -	\$ -	\$ -	\$ -
OH&P	\$ -	\$ -	\$ -	\$ -	\$ -
Base Bid	\$ 158,198.00	\$ 269,852.00	\$ 100,699.00	\$ -	\$ -
Alternate #1 (After Hours Work)	\$ 10,000.00	\$ 7,000.00	\$ 7,000.00	\$ -	\$ -
Alternate #2 (Exterior Tint)	\$ 97,399.00	\$ 67,661.00	\$ 67,661.00	\$ -	\$ -

Midstates alternate film and Window Energy Alternate Film #2 did not meet specifications and were removed

	Apparent Low Bidder
	Second Low Bidder
()	Numbers within parenthesis means deduct